Appendix 1-1

Specifications

1. Subject
20th Asian Games Aichi-Nagoya 2026 Host Broadcaster’s Work

2. Work Purpose
To carry out the duties of the Host Broadcaster (hereinafter referred to as the "HB"), such as
producing and distributing video for international broadcasting, establishing and operating the
International Broadcasting Centre (hereinafter referred to as the "IBC"), and providing services to
Rights Holding Broadcasters (hereinafter referred to as the "RHB") at the 20th Asian Games Aichi-
Nagoya 2026 (hereinafter referred to as the "Games"). To enable broadcasting and distribution by
RHBs through these duties.

3. Parties
The "Client" in these specifications refers to the Aichi-Nagoya Asian Games and Asian Para Games

Organizing Committee, a public interest incorporated foundation, and the "Contractor" refers to the
assignee for this work.

4. Term of Contract
The term of the contract shall be from the date of signing the contract to Friday, December 18, 2026.

5. Work Content

The Contractor shall perform the following tasks (1) to (4).

* The period related to the international broadcast production for the main tournament will be from
Sunday, September 13 to Sunday, October 4, 2026.

*LIVE production will cover 32 disciplines in 27 sports (31 venues).

Electronic News Gathering (ENG) production will cover 20 disciplines in 13 sports (19 venues).

*In addition to the above, video and audio production at 7 venues for LIVE production and 1 venue
for ENG production is planned as separate contracts from this contract.

*The number of LIVE/ENG productions may be changed at the request of the Client. (Esports will
be added as a LIVE production once the competition details are finalized.) The Contractor hereby
accepts such changes.

(1) HB’s administrative work
The following tasks shall be performed. *See Appendix 1-2 for details.

A. Development and preliminary preparation of a master plan and implementation plan

(a) Procurement of equipment and staff

(b) Venue inspection

(c) Response to the Independent Broadcasting Audit (hereinafter referred to as “ITA Audit”)

(d) Arrangement of resident staff for preliminary preparation

B. Communication with RHBs

(a) Preparation of broadcast rate card and planning and implementation of booking (reception)

(b) Organizing World Broadcaster Meeting (hereinafter referred to as “WBM?”) (held twice)

(c) Conducting daily briefings during the Games
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(d) Preparation of daily reports and reports after the Games

C. Coordination with other stakeholders

(a) Coordination with the OCA, the Client, Games partners, etc.

(b) Coordination with Contractors of video and audio production work under separate contracts
(hereinafter referred to as "Separate Contractors")

(2) Planning and operation of the IBC(International Broadcast Centre)
The following rooms shall be set up and operated. Also, the following items shall be handled.
*For details, see Appendix 1-3.
A. CDT (Contribution Distribution Transmission)
B. Telecoms Office
C. CSC (Commentary Switching Center)
D. QCR (Quality Control Room)
E. CER (Central Equipment Room)
F. Logging & Highlights Center
G. Storage and Delivery of Video
H. Booking Office
I. Unilateral Space Exclusively for RHBs
J. Cooperating in Preparing and Operation the MMC(Main Media Centre)
K. Beauty Feed
(3) Video and audio production
The following video and audio shall be produced. *For details, see Appendix 1-4.
A. LIVE venue production
B. ENG venue production
C. Highlight production
(4) Operation of broadcasting areas at the competition venues
The following areas shall be operated. *For details, see Appendix 1-5.
A. Camera position
B. Commentary position
C. Broadcast compound
D. Technical area
E. Announce platform/Presentation studio
F. Mixed zone

*The role of the Organizing Committee with regard to (1) to (4) above is as set out in Appendix 1-6.

6. Project Master Plan
The Contractor shall prepare a “project master plan” outlining the work content, schedule, and

implementation structure, and submit it to the Client for approval within two weeks of signing the
contract.

7. Holding Discussions and Meetings
(1) Holding regular meetings: at least once a month
(2) Response to the Independent Broadcasting Audit (ITA Audit)
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- Around May 2025 (planned)

- Around September 2025 (planned)
- Around March 2026 (planned)

- Around August 2026 (planned)

(3) WBM support

- October 7 to 8, 2025 (planned)
- 2 days in March 2026 (planned)

8. Delivery of Deliverables
Deliverables of this work shall be delivered as per below.
The content shall be explained to the Client at the time of delivery.
In addition, all submissions must be written in English.

(1) Deliverables and deadlines
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Item Deliverable Deadline Delivery destination

5(1) Master plan May and August 2025 Organizing Committee
February and July 2026

5(1) Implementation plan | May and August 2025 Organizing Committee
February and July 2026

6 Project master plan | Within two weeks from | Organizing Committee
the date of the contract

Appendix 1-2 | Presentation of | 1 week before each ITA | Organizing Committee

A. (c) preparation status of | audit

the Games

Appendix 1-2 | Booking August to September | Organizing Committee

A. (a) implementation plan | 2025

Appendix 1-2 | Broadcast rate card | September 2025 Organizing Committee

B. (a) version 1

Appendix 1-2 | Presentation 1 week before each WBM | Organizing Committee

B. (a)

Appendix 1-2 | Broadcast August to September | Organizing Committee

B. (b) information manual | 2025

Appendix 1-2 | Broadcast handbook | February 2026 Organizing Committee

B. (b)

Appendix 1-2 | Reference materials | August to September | Organizing Committee

B. (b) related to the above | 2025

two items February 2026

Appendix 1-2 | Daily report Every day OCA, Organizing Committee

B. (d)

Appendix 1-2 | Final report Within 30 days after the | OCA, Organizing Committee

B. (d) end of the Games

Appendix 1-3 | Video production | Within 14 days after the | OCA 2nd Division,

B. (g) data closing ceremony Organizing Committee 1st

Division
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The detailed schedule shall be determined through discussions between the Client and the
Contractor after signing the contract.
(2) Standards, etc.
Documents must be delivered in electronic form (electronic media such as CD-R, a format editable
in Microsoft Word or Excel, or PDF) to the location specified in (3) below.
(3) Place of delivery
Aichi-Nagoya Asian Games and Asian Para Games Organizing Committee
(Higashi Ote Government Building) 3-2-1 Sannomaru, Naka-ku, Nagoya-shi
*Daily reports, final report, and video production data shall also be submitted to OCA

9. Points to Note

(1) In addition to the work stipulated in these specifications, the Client may change or add to the content of
these specifications upon discussion with the Contractor when deemed necessary and unavoidable for
the accomplishment of this work. If this change results in the deletion of part of the content of this
work, the Client may change the contract amount. In such a case, the right to terminate the contract
of the Contractor due to a decrease in the Contract amount shall not arise.

(2) The Contractor shall appoint one person to be in charge of overall management of the work from the
start to the end of the work and shall regularly liaise and coordinate with the Client to ensure the
smooth implementation of the work, including confirming the implementation method and progress
of the work.

(3) The Contractor shall cooperate and coordinate with the Client and relevant organizations in the
implementation and operation of this work. Also, the Contractor shall establish a system for promptly
communicating with the Client in the event of any problems, etc. Furthermore, the Contractor shall
take appropriate actions at its own responsibility.

(4) The Contractor shall submit collected materials and drafts of deliverables as appropriate, even before
the completion of this work, when requested by the Client.

(5) The Contractor shall, when using data, materials, etc. (hereinafter referred to as the "Materials"), fully
confirm the source of the Materials, and the attribution of rights before using them, and clearly
indicate the source. When processing data or creating charts and graphs, the Contractor shall consult
with the Client regarding the processing method and storage format in advance. The Contractor shall
be responsible for any disputes with third parties that arise as a result of the Contractor's use of the
Materials.

(6) The Contractor shall make various necessary applications to the relevant organizations, etc., in
connection with the implementation of this work.

(7) The Contractor must masking branding of the Contractor’s products unless otherwise instructed by the
Client in the implementation of this work. When the Contractor receives products or services from a
third party other than the Contractor or the Games partners to provide services, the Contractor shall,
to the extent legally possible, obtain the products or services in a manner in which the brand of such
products or services is not recognizable by masking or other means.

(8) The Contractor shall comply Japanese laws and regulations while carrying out this work.

(9) The Contractor shall transfer the copyrights (including the rights stipulated in Articles 27 and 28 of the
Copyright Act; the same shall apply hereinafter) to the Client free of charge and shall not exercise
moral rights of authorship. In the event of any copyright-related disputes, the Contractor shall be
responsible for handling all such disputes.
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(10) The Contractor shall not use any information which it comes to know directly or indirectly in the
course of carrying out this work for any purpose other than the purpose of performing this work or
provide such information to a third party without the permission of the Client. The same applies even
after the termination of this contract.

(11) If any doubt arises in the implementation of this work, the Client and the Contractor shall resolve the
matter through discussions.
(12) Matters not specified in these specifications shall be decided by the Client and the Contractor through

discussions as necessary. If, as a result of discussions, the Client and the Contractor disagree, the
Contractor shall follow the instructions of the Client.

(13) The Contractor shall, in the performance of this contract, understand and comply with the contents of
the "Procurement Code with Consideration for Sustainability" separately stipulated by the Client.




